Terms of Reference
Consultancy for Post Drought Disaster Assessment for the (2021-2023)
Episode

1. Background

Kenya has experienced an increase in frequency and intensity of drought episodes
since independence. In 2021-2023, the country experienced the worst drought
episode in four decades, with five consecutive failed rain seasons. At the peak of
the drought, eight of the twenty-three counties where NDMA has established
offices were in the drought ALARM phase and another thirteen were in ALERT
phase. Moreover, 4.4 million people in the ASALs and a further 0.5 million people
in the traditionally non-ASAL counties faced acute food insecurity and required
immediate humanitarian assistance. Malnutrition rate among children aged below
5 years was about 970,000 while 142,000 pregnant and breastfeeding women
required urgent life-saving treatment for malnutrition (SRA Report, 2023)

In response to the ravaging drought, the Government of Kenya (National and
Counties) and Non-State Agencies invested a huge amount of resources to save
lives and livelihoods. As of March 2023, the Government had invested over KSh.
32 billion, and projections showed that another KSh. Forty-nine billion was
required to cover the period March — October 2023. The long rains season (March-
April-May) set in as projected by the Kenya Meteorological Department across
most parts of the country marking the end of the prolonged 2021-2023 drought
episode, triggering the need for a study to assess the impact of the drought episode
as well as an estimation of resources required for drought recovery and resilience
building in readiness for future drought episodes.

The Government through the National Drought Management Authority (NDMA) is
commissioning this assessment. The Authority is the government agency
mandated by law to coordinate all matters relating to drought risk management in
Kenya. The execution of the study will be a collaborative activity involving the
Government, development partners and other non- state actors.

2. Objective of the Assessment

The overall objective of the proposed study is to assess the impact of the 2021-
2023 drought episode. The specific objectives are to:

1) Assess the damages and losses resulting from the drought.

2) Estimate the value of averted damages resulting from investments in both
a) systems and capacity to forecast and manage drought and b) household
drought resilience building.

3) Estimate the post drought resource requirements for full recovery and
reconstruction.



3. Methodology

Building on the foundations of the Kenya 2012 Post Disaster Needs Assessment
(PDNA) this study will use a similar approach and methodology that combines two
methodologies: the Damage, Loss and Needs Assessment (DalLa) methodology
developed by the United Nations Economic Commission and the World Bank, and
the Human Recovery Needs Assessment (HRNA) methodology developed by
developed by the United Nations. The consultancy work shall be conducted
through desk reviews, stakeholder consultations, key informant interviews, focus
group discussions, administration of questionnaires and semi-structured
interviews, purposive workshops/write-shops. Validation workshops will be
organized to share preliminary findings with stakeholders for input. Application of
these strategies will be documented, and activity reports filed outlining well-
informed actionable recommendations. The methodology will be a consultative
process involving stakeholders at both National and County levels. Economic
valuation and analysis will be conducted to assess the losses, damages, and
needs.

The following sectors will be covered in the assessment: agriculture, livestock,
fisheries, agroindustries, health, nutrition, education, energy, water & sanitation,
tourism, forestry, wildlife, environment, gender and disaster risk reduction.

4. Terms of reference
The terms of reference for the consultant are to conduct the following tasks:
i.  Desk study on various approaches to Post Drought Disaster Assessment.

ii. Develop and administer questionnaires to collect primary data in 10
sampled drought affected Counties.

iii. Generate recommendations to recovery strategies and associated sectoral
costs.

iv.  Consultations with various stakeholders.

v. Conduct thorough economic valuation of various losses and damages
associated with the 2021-2023 drought episode.

vi.  Draft Post 2021-2023 Drought Disaster Assessment report.
vii.  Present the draft report to stakeholders for validation.
viii.  Produce the final Post Drought Disaster Assessment report.
ix.  Write a policy brief based on the key findings and recommendations.

x.  Prepare a dissemination framework to various stakeholders.
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5. Specific Tasks
Prepare an inception report that elaborates:

a.

b.

The consultant’s understanding of the terms of reference.

A comprehensive methodology of delivering the work efficiently.
Envisaged challenges and proposed mitigation measures.

Proposed activity schedule with clearly defined milestones and budget.
A proposed outline of the Post Drought Disaster Assessment report.

Detailed design of facilitation and consultation protocol including the
various levels.

Detailed process planning including field movement plan.

Draft the Post Drought Disaster Assessment report:

a.

Review reference documents and undertake initial analysis to
understand the context of drought disasters in Kenya and highlighting
the indicators of interest.

Prepare stakeholder consultations tools (semi-structured interviews,
discussion guides).

Conduct stakeholder consultations guided by the approved consultation
plan to collect reliable data/information and solicit stakeholder
perspectives on Drought Disasters and climate change.

Analyze the data/information collected.
Prepare the draft Post Drought Disaster Assessment report.
Organize Stakeholders validation forums.

Facilitate the validation forums of the initial draft Post Drought Disaster
Assessment report by stakeholders at various levels (National and
County).

Prepare the final Post Drought Disaster Assessment report incorporating
comments from the validation forums for approval.
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i. Prepare a policy brief for submission to the Ministry of East African
Community (EAC), the ASALs and Regional Development and the
Council of Governors (CoG).

6. Timeline

The overall estimated timeframe for the implementation of the consultancy is 60
working days during January 2024, and be completed by April 2024. The
Consultant will provide a detailed schedule and work plan during the inception
process.

7. Deliverables

i. Inception report — due in two weeks after signing of the contract.

i. Draft Post Drought Disaster Assessment report based on Secondary
literature with clear gaps to be filled from primary - due in one month since
the approval of the inception report.

iii.  Draft Post Drought Disaster Assessment report for validation with gaps filled
— due in two months after approval of the secondary information based draft
report.

iv.  Final Post Drought Disaster Assessment report — due in one month after
validation.

v. Policy Brief - due in two weeks after the acceptance of the PDDAR

8. Qualifications of the Consultant

The firm/institutions should have experienced experts on climate - related shocks
and related fields. It must have professionals with the following set of
qualifications/experiences:

i. In-depth understanding of dryland areas in Kenya and in the regional
context, including economic, social, and climate-related aspects.

ii. Lead expert - Natural Resource Economist.
iii. Competencies in key relevant technical areas e.g. rangeland management.

iv. ~Competencies pertaining to relevant cross-cutting areas, including
specifically gender, youth, and social inclusion; private sector engagement
in economic development; and other cross-cutting considerations.

v. Demonstrate successful previous delivery of similar tasks in Kenya or
comparable countries.

vi.  Demonstrate capacity to conduct economic valuation of loss and damage
associated with disasters/drought.

vii.  Experience in facilitating collaborative and inclusive review of complex
multi- stakeholder consultation and planning mechanisms.
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viii.  Strong qualitative and quantitative analytical skills, including demonstrated
understanding of the causal-effect methodology of research.

ix. Excellent analytical and people skills, including ability to collaborate with
diverse stakeholders and to reconcile differing institutional perspectives and
priorities.

9. Budget For Consultancy

Costs for the consultancy shall be borne by USAID covering the time of the
inception activities to submission of final outputs. The budget may be subject to
revision midstream in case of unforeseen justifiable cost changes, but in any case,
the cost increase should not exceed 25%.

10. Request For Applications

Submit a technical proposal detailing the consultant’s approach to the assignment,
financial proposal, CV(s) of key personnel and KRA PIN.

In addition to the above, a firm must submit; Certificate of Incorporation/ Business
Registration, Tax Compliance Certificate, Business permit, CR 12 Form, KRA PIN,
and the firm shall not be sanctioned or block-listed by any government or institution.

Potential consultant(s) must submit their proposals and mandatory attachments to
USAID Strategic Partnership Program on Careers SBS
careerssbs@strathmore.edu by 19t January 2024 at 5:30 PM EAT quoting “Post
Drought Disaster Assessment for the (2021-2023) Episode” in the email subject
line.

For further information or clarification please contact; Daniel Nyoro Email:
dnyoro@strathmore.edu.
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